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QUALITY REQUIREMENTS  014100-1 

SECTION 014100 – QUALITY REQUIREMENTS 

PART 1 GENERAL 

1.1 PURPOSE 

 The Subcontractor is responsible for all activities necessary to manage, control, and 
document work so as to ensure compliance with the Subcontract documents.  The 
Subcontractor’s responsibility includes ensuring adequate Quality Control services are 
provided for work accomplished on- and off-site by his/her organization, suppliers, sub-
tier contractors, technical laboratories, and consultants. 

 The work activities include safety, submittal management, testing and inspection, and all 
other functions relating to the requirement for quality construction.  The Subcontractor 
shall implement a Quality Control program and designate a quality responsible person(s) 
to achieve these goals. 

1.2 REFERENCES 

 The publications listed below form a part of this subcontract to the extent referenced. 
 010010 General Requirements 
 013100 Environment, Safety, and Health Requirements  

1.3 THE QUALITY CONTROL PROGRAM 

 Corporate Quality Control Plan:  The Subcontractor shall furnish with the bid or proposal 
a copy of the corporate Quality Control Plan.  Failure to submit such a document could 
constitute a non-responsive bid or proposal. 

 Project Quality Control Plan:  On all projects, the Subcontractor shall furnish the Project 
Quality Control (PQC) Plan to the Procurement Administrator, for review by Fermilab, 
not later than 10 working days after receipt of award of Subcontract.  The plan shall 
identify personnel, procedures, control, instructions, test, records, and forms to be used 
specific to this project at Fermilab.  The PQC Plan shall incorporate any changes in 
scope of work, due to directed field changes or supplemental agreements, as these 
changes occur. 

1.4 REQUIREMENTS 

 The PQC Plan shall include, as a minimum, the following information to cover all 
construction operations, both onsite and offsite, including work by sub-tier contractors, 
fabricators, suppliers, and purchasing agents: 

 The name, qualifications, duties, responsibilities, and authorities of each 
person assigned a Quality Control function, including the identity of the 
Project Quality Control Manager: 

 Depending on the complexity of the job, the Quality Control Project Manager 
may also serve as the project superintendent and/or competent person, 
reference 010010 General Requirements 
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 As a minimum, the Project Quality Control Manager shall be responsible for the 
following: 

 Interface with CMO on all quality matters; 
 Maintain all quality related records; 
 Review / submit shop drawings; 
 Coordinate and participate in all preparatory, initial and follow-up meetings; 
 Attend weekly construction meetings; 
 Assure all required testing is performed; 
 Develop and maintain deficiency list; 
 Prepare and submit daily quality control reports; 
 Participate in beneficial occupancy, punch list and final inspections. 

 In addition, the Subcontractor shall provide as part of the Quality Control organization, 
specialized personnel to assist the Project Quality Control Manager for the discipline(s) 
specified below.  These individuals may be employees of the Subcontractor or Sub-tier 
contractor; will be responsible to the Project Quality Control Manager; must be physically 
present at the construction site during work on their areas of responsibility; must have 
the necessary education and/or experience in accordance with the experience matrix 
listed herein.  These individuals may perform other duties but must be allowed sufficient 
time to perform their assigned Quality Control duties as described 010010. 

 Control, verification, and acceptance testing procedures for each specific 
test required by the Subcontractor. 

 Procedures for tracking preparatory, initial, and follow-up control phases and 
control, verification, and acceptance tests including documentation. 

 A list of the definable features of work.  A definable feature of work is a task 
that is separate and distinct from other tasks, has separate control 
requirements, and may be identified by different trades or disciplines, or it 
may be work by the same trade in a different environment. 

1.5 ACCEPTANCE 

 Acceptance of the Subcontractor's PQC Plan is required prior to Notice to Proceed.  
Acceptance is conditional and will be predicated on satisfactory performance during the 
construction. 

 Fermilab reserves the right to require the Subcontractor to make changes in his PQC 
Plan and operations including removal of personnel, as necessary, to obtain the quality 
specified.  Construction Subcontract Terms and Conditions).  Fermilab review and 
acceptance will occur within 5 working days of the submittal of the PQC Plan. 

PART 2 PRODUCTS - Not Used 

PART 3 EXECUTION – Not Used 

END OF SECTION 
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